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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round:

Commerce #:
BRRTS #:
Site Name:
Site Address:

Site Manager:
Address:

City, State Zip:
Phone:

e-mail:

Bid Manager:
Address:

City, State Zip:
Phone:

e-mail:

65

54945-9286-94-A

03-69-543184

Northland Store-Former (Wrolstadt Property)
N9794 State Road 49, lola, 54945

Kevin McKnight

625 E County Rd Y, Suite 700
Oshkosh, WI 54901-9731
920-424-7890
kevin.mcknight@wisconsin.gov

Tom Verstegen

375 City Center, Suite I

Oshkosh, Wisconsin 54901-1805
(920) 424-0025
Thomas.Verstegen@Wisconsin.Gov

Bid-Start Date: | March 01, 2010

Questions must be received by (See Section 2 (B)):

March 15, 2010, 4:00 PM

Responses will be posted by (See Section 2 (B)):

April 02, 2010

Bid-End Date and Time: | April 16, 2010, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site

Manager.

Kitz Printing-Oshkosh, 531 N Main St, Oshkosh, WI 54901
Phone: (920) 233-1757 Fax: (920) 235-8832



SECTION 2 - Site-Specific Bid Requirements
General Comments

All bidders must be committed to be the PECFA Agent for the Responsible Party
at this site. The PECFA Agent is responsible for managing and carrying the costs for
an environmental clean up on behalf of the Responsible Party and submitting a PECFA
reimbursement claim. Failure to provide this commitment will disqualify the bid
response.

The site operated as a gasoline service station during the 1950s through 1970 when it
closed. The USTs have been removed from the property and the current use is as a
private residence. Limited soil sampling conducted during 2004 as part of a DOT Right
of Way investigation identified PVOCs in excess of the NR720 RCLs. An investigation
conducted under the PECFA process was initiated in 2006.

A large area, (potentially 180 ft by 50 ft) of free product is present, but the degree and
extent is not defined. Product thickness based on data collected from three wells

ranges from 0.09 ft to 0.61 ft. Based on its age, the free product plume is likely stable,
however, the feasibility for recovering this weathered product has not been evaluated.

An area of contaminated soil has been identified but limited, additional analysis is
necessary to determine the presence or absence of VOCs not related to petroleum.
The extent of groundwater impacts has not been defined and extends off-site to the
north-northeast in the apparent direction of groundwater flow.

Sediments include from clayey silt, silt, and silty clays with varying amounts of sand
and/or gravel. Depth to bedrock is approximately 100 ft below land surface (bls). Depth
to groundwater ranges from approximately 12 ft to 13 ft bls in the source area, to
between 7 ft and 9 ft bls downgradient of the source.

This scope of work is designed to define the extent and magnitude of free product and
contaminated groundwater, to collect additional soil samples for VOC analysis, to
evaluate the recoverability of the free product at the site and the potential for vapor
migration into buildings, to initiate limited product recovery and to begin quarterly
monitoring of site wells to evaluate plume stability.

A copy of the information in the case file has been provided in the copy shop. A more
complete description of the initial investigation and remediation history is contained in
the file information and NR 716 Site Investigation Former Northland Store, August 2009,
the most recent report.

Prior to submitting the bid on this project, it is recommended that the consultant review
the case file.

Minimum Remedial Reguirements

The winning bidder must agree to be the agent for the responsible party following the
procedures and responsibilities of the Commerce Agent Process.

http://commerce.wi.gov/ER/ER-PECFA-Agents.html




Additional Soil Investigation

Soils have been sampled for PVOCs, DRO, GRO and dissolved Pb, however, the
analytical results of the DRO/GRO analyses detected additional, unidentified
compounds both within and outside the GRO chromatograph window. In order to
identify these compounds, additional soil sampling for VOCs is warranted. For
comparison purposes, the proposed soil samples have been paired with existing
locations for which analytical data is available.

1. Collect two soil samples within the free product plume: one near MW-5 and
one near MW-4 from directly above the water table, or in the area of the highest
PID reading.

2. Collect two soil samples from outside the free product plume: one near MW-6
and one near MW-3 from directly above the water table or in the area of the
highest PID reading.

3. Submit the samples for analysis of VOCs. For bidding purposes, assume
borings will be 15 ft bls.

Free Product Investigation

Conduct a subsurface investigation to define the extent and magnitude of free
product. Please note that based on a review of the boring logs from the previous
investigations, the lack of PID and/or petroleum odors may not indicate a lack of free
product in a boring, therefore, monitor wells will be required.

1. Install up to 8 borings to define the extent of free product. Suggested boring
locations are presented in the attached figure. The actual boring locations will
depend upon field conditions and off-site access. Deviations in proposed
locations must be approved by the DNR project manager prior to mobilization.
Consultant shall log soil samples collected from the borings for sediment type
as well as the presence of free product. Soils shall be screened using a photo-
ionization detector. The borings shall be advanced approximately 2 ft below
the water table.

2. Convert 3 of the borings into 4-inch monitor wells (hamed RW-1,2,3) and 5
borings into 2-inch diameter wells (named PW-1 —5). The purpose of these
wells is to define the extent and thickness of the product plume. The 4-inch
wells are situated in the area inferred from previous investigations to be within
the product plume. These wells may be used for product recovery.

The maximum total boring depths for the wells shall be 25 ft.

Soil borings shall be logged on Form 440-122 and well construction information shall
be recorded on Form 4400-113A. The wells shall be installed in accordance with
NR141 using hollow stem auger. The wells shall be constructed of, schedule 40,
PVC with a 10 foot section of 0.010 slot screen. The screen shall be placed to
intersect the water table. The wells shall be completed as flush mount with locking
well caps.

If, based on the field investigation, additional soil borings and/or wells will be
required to define the extent of the product, an additional scope of work with cost
estimates should be submitted to the DNR and Commerce.



Collection of LNAPL Assessment Parameters

Conduct a weathered product evaluation in accordance with the December 2007
“Assessment Guidance for Sites with Residual Weathered Product”. The data
required for this evaluation can be collected during the Geoprobe Investigation
described above.

1. Collect 2 free product samples (from MW-5 and MW-4) and submit the samples
for fluid property analysis for LNAPL in accordance with the guidance document.

2. Collect 3 soil samples from directly above the smear zone; 1 each from MW-5
and MW-4 and 1 from a background non-contaminated location. Submit the
samples for sieve analysis as described in the guidance document. These soil
samples should be collected during the soil and/or free product investigations
described above.

3. Results of this portion of the investigation are to be submitted to the DNR and
Commerce within 14 days of receipt of laboratory results in order for Department
evaluation and response according to the protocol.

Monitor Well Installation

Groundwater samples were analyzed for PVOCs, PAHs and dissolved lead.

PVOCs, dissolved lead, and PAHs were detected in groundwater samples. PVOCs
exceeded enforcement standards and PALs. Dissolved lead was detected above
the PAL, but below the ES in two samples. PAHs (naphthalene, 1-methylnapthalene
and 2=methylnaphthalene) were detected in low levels.

Based on groundwater flow to the east-northeast, the upgradient extent has been
defined. Additional monitor wells are required as follows (see map for locations):

1. One cross gradient well located in the DOT Right of Way to the east, across STH
49

2. One cross gradient well located to the southeast, on private property
3. One cross gradient well located to the east in the Lund Rd. Right of Way

4. Three downgradient wells, two on private property, one on the DOT Right of Way
north of N9808.

5. One deep piezometer approximately 5 ft from MW-9

Suggested monitor well locations are presented in the attached figure. The actual
locations will depend upon the results of the geoprobe investigation described
above, field conditions and off-site access. Prior to monitor well installation, the
DNR will be notified. Approval of alternate well locations must be obtained from the
DNR prior to installation.

Prior to drilling, the consultant shall obtain off-site access from the property owners
and the utilities shall be marked. Monitor wells shall be installed in accordance with
NR141 using hollow stem auger. Split spoon sampling shall be conducted at 2 ft
intervals from the ground surface to the final depth of the boring. Soil samples will
be screened in the field using a photo-ionization detector. Soil borings shall be
logged on Form 440-122 and well construction information shall be recorded on
Form 4400-113A.



The wells shall be constructed of 2 inch diameter, schedule 40, PVC. The Shallow
wells will be constructed with a 10 foot section of 0.010 slot screen to a maximum
depth of 25 ft bls and the screen shall be placed to intersect the water table. The
deep piezometer will be installed with a 5 ft section of screen to a depth of 40 ft bls.
The wells shall be completed as flush mount with locking well caps.

The newly installed wells shall be developed in accordance with requirements of NR
141, WI Adm. Code and the development data recorded on Form 440-113B. The
top of casings shall be surveyed in accordance with S.NR 141.065(2), Wl Adm.
Code. The survey should overlap with a representative number of the previously
installed wells.

All soil and groundwater wastes shall be property handled, stored, and disposed.
Bidders should include costs for obtaining site access and/or permits. Bid costs
shall include all waste disposal.

Groundwater Sampling

Groundwater sampling shall be performed in accordance with procedures outlined in
the DNR’s Groundwater Sampling Desk Reference, publication DG-037-96.
Remove any “Soakease Socks” from existing MWs and allow wells to equilibrate.

1. Prior to sampling, a complete round of groundwater elevation data will be
collected as well as the depth to free product/water interface and product
thicknesses. Do not use the product/water interface probe to collect groundwater
elevation data from wells not containing free product.

2. Conduct two rounds of groundwater sampling for VOCs and PAHs (PVOCs +
Naphthalene may by substituted for the second round with prior approval of the
Department) from wells not containing free product. The groundwater sampling
shall be conducted at least one week after well development. The following wells
shall be included in this event.

o MW-1, MW-2, MW-3, MW-4, MW-5, MW-6, MW-7, MW-8, MW-9, PZ-1, and
the 7 newly installed wells

Evaluation of the Potential for Vapor Intrusion

Petroleum odors were observed by tenants of the structure north of the Wrolstad
Garage (N9808 Hwy 49). The consultant should do an evaluation of the potential for
vapors within this property and the adjacent properties to determine if vapor
monitoring is warranted. If vapor monitoring is warranted at any of the properties,
the consultant should describe how and where the vapor monitoring should be
performed. This may entail an inspection of the buildings in question. This data
would be used to develop the scope of work for vapor monitoring within these
structures.

Potable Well Survey

Obtain, if possible, well logs for 4, adjacent potable wells described in NR 716 Site
Investigation Former Northland Store, August 2009.

Reporting

In addition to the specific electronic reporting requirements in Comm 47.70 to
monitor the progress of activities at each bid site as listed below, the contracted
consulting firm must submit the following reports:



1. Evaluation of the Potential for Vapor Intrusion

As described above, the consultant shall submit an evaluation of the potential for
vapor intrusion. This shall be submitted separately, prior to the submittal of the
Sit Investigation Report described below. Include the reporting cost in the vapor
intrusion evaluation task.

2. Site Investigation Report

A Site Assessment Report, meeting the requirements of NR 716 Wis Adm. Code,
on the results of the investigation described above shall be submitted and shall
include, at a minimum, the following:

e Concise tabular summaries of all historical soil and groundwater analytical
data, groundwater elevation data, and free product recovery.

e Groundwater elevation maps representative of the site and reflective of
groundwater flow variations.

e Updated geologic cross sections showing the extent of the soil, groundwater
and free product contamination

e Maps depicting the soil, groundwater, and free product extents and
magnitudes.

e Provide copies of analytical data, soil boring and monitor well construction
logs, well development and groundwater sampling forms, waste disposal
documentation, permits for off-site drilling, and all other appropriate
documentations in support of the content and conclusions of the report.

e A narrative of the work performed as part of this investigation including field
procedures for the soil, groundwater and free product investigations.

e A discussion of the results of the investigation, conclusions and
recommendations

¢ An evaluation of the weathered free product according to the December
2007 “Assessment Guidance for Sites with Residual Weathered Product”.
This evaluation shall include a summary of the free product recovery data,
an estimation of the volume of free product present at the site, and a
summary of the data collected in accordance with the guidance document.

e Site Investigation Report to be submitted to the DNR within 60 days of
receipt of the second round of groundwater analytical data.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:



Within fourteen days of executing or terminating a contract with the RP.
Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. Asdirected by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:



¢ Requirements of the bid specifications have not been met.
¢ The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.



10.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

The consulting firm’s name must be included and all pages of the Bid Response.

All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1.

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE - BID ROUND 65
(1% Page)
Department of Commerce PECFA Program

Site Name: Northland Store-Former
Commerce #: 54945-9286-94-A
BRRTS #: 03-69-543184

Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE - BID ROUND 65
(2" Page)
Department of Commerce PECFA Program

Site Name: Northland Store-Former
Commerce #: 54945-9286-94-A
BRRTS #: 03-69-543184

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

1 | Soil sampling; analyses; waste disposal

2 | (8) LNAPL definition wells; waste disposal

3 | LNAPL assessment parameters; analyses

4 | Install (6) MWs and (1) PZ; waste disposal

5 | Groundwater sampling per Sec. 2; disposal

6 | Evaluate potential for vapor intrusion

7 | Potable well survey

8 | Reporting per Sec. 2

9 | PECFA Claim Preparation

@h | P | P | P || L | PP R | R

10 | Total Bid Amount




